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SECTION 00700 - GENERAL CONDITIONS

PART 1 - GENERAL

1.01 GENERAL CONDITIONS
A. The publication by the Public Works Division, Department of Accounting and

General Services, State of Hawaii, titled “INTERIM GENERAL CONDITIONS
1999 Edition,” known as the “GENERAL CONDITIONS”, forms part of the State
of Hawaii Contract between the Contractor and the State of Hawaii. The
GENERAL CONDITIONS are not physically included with these specifications,
but are included by reference. Copies of the GENERAL CONDITIONS may be
obtained from the Department of Accounting and General Services, Public Works
Division, Oahu Office, State of Hawaii, fourth floor of the Kalanimoku Building,
Room 422, 1151 Punchbowl Street, Honolulu, Hawaii or at the DAGS District
Offices on Kauai, Maui and Hawaii.

B. The GENERAL CONDITIONS and SECTION 00800 - SPECIAL CONDITIONS
shall govern the Work specified in all DIVISIONS and SECTIONS.

C. Wherever the term ‘Interim General Conditions’ appears in the Contract
Documents, it shall be replaced with the term “GENERAL CONDITIONS.”

1.02 REVISIONS TO THE GENERAL CONDITIONS - The following changes shall
govern over the respective items in the published “INTERIM GENERAL
CONDITIONS, 1999 Edition.”

A. Under ARTICLE 1 - DEFINITIONS, replace existing sections (1.5, 1.9, 1.11, 1.12,
1.24, 1.37, 1.43, 1.44, 1.49 and 1.50 respectively) and add new sections (1.65
through 1.75 respectively):

“1.5 ADVERTISEMENT - A public announcement soliciting bids or offers.

1.9 BID - See Offer.

1.11 BIDDER - See Offeror.

1.12 BIDDING DOCUMENTS (or SOLICITATION DOCUMENTS) - The
advertisement solicitation notice and instructions, Offer requirements,
Offer forms, and the proposed contract documents including all addenda,
and clarifications issued prior to receipt of the Offer.

1.24 CONTRACT TIME (or CONTRACT DURATION) - The number of
calendar (or working) days provided for completion of the contract,
inclusive of authorized time extensions. The number of days shall begin
running on the effective date in the Notice to Proceed. If in lieu of
providing a number of calendar (or working) days, the contract requires
completion by a certain date, the work shall be completed by that date.

1.37 INSPECTOR - The person assigned by the Contracting Officer to inspect
and monitor construction operations.
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1.43 NOTICE TO CONTRACTORS - See Solicitation.

1.44 NOTICE TO PROCEED - A written notice from the Department to the
Contractor establishing the applicable Contract Duration, Project Start
Date, Jobsite Start Date, Jobsite Completion Date, and Contract
Completion Date.

1.49 PROPOSAL (Bid) - See Offer (or Bid).

1.50 PROPOSAL FORM - See Offer Form (or Bid Form).

1.65 CONTRACTING OFFICER - See Engineer.

1.66 JOBSITE START DATE - The date when on-site construction may start.

1.67 JOBSITE COMPLETION DATE - The date when on-site construction
must be completed.

1.68 OFFER (or BID) - The executed document submitted by an Offeror in
response to a solicitation request, to perform the work required by the
proposed contract documents, for the price quoted and within the time
allotted.

1.69 OFFEROR (or BIDDER) - Any individual, partnership, firm, corporation,
joint venture or other legal entity submitting directly or through a duly
authorized representative or agent, an Offer for the work or construction
contemplated.

1.70 OFFER FORM (or BID FORM) - The form prepared by the Department
on which the Offeror submits the written offer or bid. By submitting an
offer or bid, the Offeror adopts the language on the form as its own.

1.71 PROJECT CONTROL BUDGET -The amount of funds set aside for the
construction of the Project.

1.72 PROJECT START DATE - The date established in the Notice to Proceed
when the Contractor shall begin prosecution of the work and the start of
contract time.

1.73 RESIDENT – A person who is physically present in the State of Hawaii at
the time the person claims to have established the person’s domicile in
the State of Hawaii and shows the person’s intent is to make Hawaii the
person’s primary residence.

1.74 SHORTAGE TRADE – A construction trade in which there is a shortage
of Hawaii residents qualified to work in the trade as determined by the
Department of Labor and Industrial Relations.

1.75 SOLICITATION - An Invitation to Bid or Request for Proposals or any
other document issued by the Department to solicit bids or offers to
perform a contract. The solicitation may indicate the time and place to
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receive the bids or offers and the location, nature and character of the
work, construction or materials to be provided.”

B. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify
section 2.1 – QUALIFICATION OF BIDDERS, by deleting 2.1.1, through 2.1.2.8
and substitute the following 2.1.1 through 2.1.2:

“2.1.1 Notice of Intention to Bid

2.1.1.1 In accordance with section 103D-310, Hawaii Revised Statutes, and
Section 3-122-111, Hawaii Administrative Rules, a written notice of intention
to bid need not be filed for construction of any public building or public work.
A written notice of intention to bid need not be filed for mere furnishing and
installing of furniture, equipment, appliances, material and any combination of
these items when a Contractor’s license is not required under Chapter 444 of
the Hawaii Revised Statutes, as amended, and the rules and regulations of
the Contractor’s License Board.

2.1.1.2 If two (2) or more prospective bidders desire to bid jointly as a joint
venture on a single project, they must file an affidavit of joint venture. Such
affidavit of joint venture will be valid only for the specific project for which it is
filed. No further license is required when all parties to the joint venture
possess current and appropriate contractor’s licenses. Joint ventures are
required to be licensed in accordance with Chapter 444 of the Hawaii
Revised Statutes, as amended, and the rules and regulations of the
Contractor’s License Board when any party to the joint venture agreement
does not hold a current or appropriate contractor’s license. The joint venture
must register with the office of the Director of Commerce and Consumer
Affairs in accordance Chapter 425 of the Hawaii Revised Statutes, as
amended.

2.1.1.3 No persons, firm or corporation may bid where (1) the person, firm, or
corporation, or (2) a corporation owned substantially by the person, firm, or
corporation, or (3) a substantial stockholder or an officer of the corporation, or
(4) a partner or substantial investor in the firm is in arrears in any payment
owned to the State of Hawaii or any of its political subdivisions or is in default
of any obligation to the State of Hawaii or to all or to any of its political
subdivisions, including default as a surety or failure to perform faithfully and
diligently any previous contract with the Department.

2.1.1.4 In accordance with Section 103D-310 Hawaii Revised Statutes, the
prospective Bidder shall submit answers to questions contained in the
STANDARD QUALIFICATION QUESTIONNAIRE FOR PROSPECTIVE
BIDDERS ON PUBLIC WORKS CONTRACTS (SPO Form 21). SPO Form
21 may be found and downloaded from www.SPO.hawaii.gov/ Select SPO
Forms “Forms for Vendors …”, and select “SPO-21”.

The form shall be properly executed and notarized, setting forth a complete
statement of the experience of such Bidder and its organization in performing
similar work and a statement of the equipment proposed to be used, together
with adequate proof of the availability of such equipment.
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A completed, current questionnaire must be on file with DAGS-PWD in order
to be considered for award of a contract. SPO Form 21 is considered to be
current if it has been filed within one year prior to the scheduled opening of
bids for the project to be awarded. It is the responsibility of bidders to ensure
that the questionnaire on file with DAGS-PWD is current.

There are two ways to submit SPO Form 21: 1) hand delivery to Room 426 in
the Kalanimoku Building located at 1151 Punchbowl Street, Honolulu, Hawaii,
96813; or 2) mail to the following address: DAGS – Public Works Division,
Staff Services Office, P.O. Box 119, Honolulu, HI 96810-0119.

If a Bidder does not have a completed, current questionnaire on file when the
bids for a project are being evaluated, the State may request that one be
submitted within five calendar days. If a complete, current questionnaire has
not been received by DAGS-PWD within five calendar days from the date of
the request, it will be sufficient cause for the Department to disqualify the
bidder.

All information contained in the answers to the questionnaire shall be kept
confidential. The questionnaire will be shredded after it has served its
purpose unless the company includes other instructions on the cover page of
its submittal.

2.1.1.5 If upon review of the Questionnaire, or otherwise, the Bidder appears
not fully qualified or able to perform the intended work, the Comptroller shall,
after affording the Bidder an opportunity to be heard and if still of the opinion
that the Bidder is not fully qualified to perform the work, refuse to receive or to
consider any bid offered by the prospective Bidder.

2.1.1.6 Failure to complete and submit the prequalification questionnaire by
the designated deadline will be sufficient cause for the Department to
disqualify a prospective Bidder.

2.1.2 Compliance Certificate 103D-310(c), Hawaii Revised Statutes – The
Contractors are required to provide proof of compliance in order to receive a
contract of $25,000 or more. To meet this requirement, Bidders may apply and
register at the “Hawaii Compliance Express” website:
http://vendors.ehawaii.gov/hce/splash/welcome.html

C. Under ARTICLE 2 - PROPOSAL REQUIREMENTS AND CONDITIONS, modify
section 2.6 - SUBSTITUTION OF MATERIALS AND EQUIPMENT BEFORE BID
OPENING, by renaming section 2.6 SUBSTITUTION BEFORE CONTRACT
AWARD and deleting subsections 2.6.1, through 2.6.6 and substitute the
following three new subsections and related paragraphs 2.6.1 through 2.6.3:

“2.6.1 For Substitutions after the Letter of Award is issued; refer to Section 6.3
SUBSTITUTION AFTER CONTRACT AWARD.

2.6.2 Unless specifically required otherwise in the contract documents, Offerors
shall not submit products, materials, equipment, articles or systems for review or
approval prior to submitting their Offers.
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2.6.3 Offerors shall prepare their Offer forms based on the performance
requirements of the materials, equipment, articles or systems noted on the
drawings and specifications. If trade names, makes, catalog numbers or brand
names are specified, Offerors shall infer that these items indicate the quality,
style, appearance or performance of the material, equipment, article, or systems
to be used in the project.”

D. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify
section 2.7 – PREPARATION OF PROPOSAL, by deleting subsection 2.7.3 and
substituting the following 2.7.3:

“2.7.3 Pursuant to the requirements of Section 103D-302, HRS, each Bidder
shall include in its bid the name of each person or firm to be engaged by the
Bidder on the project as joint contractor or subcontractor indicating also the
nature and scope of work to be performed by such joint contractor and/or
subcontractor. If the Bidder fails to list a joint contractor or subcontractor, the
State may accept the bid if it is in the State’s best interest and the value of the
work to be performed by the joint contractor or subcontractor is equal to or less
than one percent of the total bid amount. The Bidder shall be solely responsible
for verifying that their joint contractor or subcontractor has the proper license at
the time of the submitted bid.”

E. Under ARTICLE 2 – PROPOSAL REQUIREMENTS AND CONDITIONS, modify
section 2.13 – PROTEST, by deleting subsections 2.13.2 and 2.13.3 and
substituting the following 2.13.2 & 2.13.3:

“2.13.2 No Protest based upon the contents of the solicitation shall be
considered unless it is submitted in writing to the Public Works Administrator
prior to the date set for the receipt of proposals.

2.13.3 A protest of an award or proposed award pursuant to §103D-302 or
§103D-303, HRS, shall be submitted in writing to the Public Works Administrator
within five (5) working days after the posting of the award of the Contract.”

F. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section
3.3 CORRECTION OF BIDS AND WITHDRAWAL OF BIDS 3-122-31 HAR, by
deleting subsection 3.3.1.2(b) and substituting the following 3.3.1.2(b):

“(b) Transposition errors;”

G.Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section
3.3 CORRECTION OF BIDS AND WITHDRAWAL OF BIDS §3-122-31 HAR, by
deleting subsection 3.3.2 and substituting the following 3.3.2:

“3.3.2 Withdrawal of bids after bid opening but prior to award may be made
when the bid contains a mistake attributable to an obvious error which affects
price, quantity, quality, delivery, or contractual conditions, and the bidder
requests withdrawal in writing by submitting proof of evidentiary value which
demonstrates that a mistake was made. The Comptroller shall prepare a written
approval or denial in response to this request.”
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H.Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section
3.4 AWARD OF CONTRACT, by deleting subsection 3.4.4 and substituting the
following 3.4.4:

“3.4.4 The contract will be drawn on the offer forms and accepted by the
Comptroller. The contract will not be binding upon the Department until all
required signatures have been affixed thereto and written certification that funds
are available for the work has been made.”

I. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, add new
Section 3.8 as follows:

“3.8 CAMPAIGN CONTRIBUTIONS BY STATE AND COUNTY
CONTRACTORS - Contractors are hereby notified of the applicability of Section
11-355 HRS, which states that campaign contributions are prohibited from
specified State or County government contractors during the term of the contract
if the contractors are paid with funds appropriated by a legislative body.”

J. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section
3.8 EXECUTION OF THE CONTRACT, by renumbering the section number to
3.9, related subsection numbers to 3.9.1, 3.9.2 , by deleting former subsection
3.8.1 and substituting the following new 3.9.1:

“3.9.1 Upon acceptance of the successful bidder’s offer by the Comptroller, the
Contractor shall provide satisfactory performance and payment bonds within ten
(10) calendar days after award of the contract or within such further time as
granted by the Comptroller. No proposal or contract shall be considered binding
upon the State until the contract has been fully and properly executed by all
parties thereto and the Comptroller has endorsed thereon its certificate, as
required by Section 103D-309, HRS, that there is an available unexpended
appropriation or balance of an appropriation over and above all outstanding
contracts sufficient to cover the State’s amount required by such contract.”

K. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, modify section
3.9 FAILURE TO EXECUTE THE CONTRACT, by renumbering the section
number to 3.10, related subsection numbers to 3.10.1, 3.10.2, 3.10.3, by deleting
former subsection 3.9.2 and substituting the following new 3.10.2:

“3.10.2 After the Award – If the Bidder to whom contract is awarded shall fail or
neglect to furnish satisfactory security within ten (10) calendar days after such
award or within such further time as the Comptroller may allow, the State shall be
entitled to recover from such Bidder its actual damages, including but not limited
to the difference between the bid and the next lowest responsive bid, as well as
personnel and administrative costs, consulting and legal fees and other
expenses incurred in arranging a contract with the next low responsive bidder or
calling for new bids. The State may apply all or part of the amount of the bid
security to reduce damages. If upon determination by the State of the amount of
its damages the bid security exceeds that amount, it shall release or return the
excess to the person who provided same.”

L. Under ARTICLE 3 – AWARD AND EXECUTION OF CONTRACT, renumber
Section 3.10 NOTICE TO PROCEED and related subsection numbers to 3.11,
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3.11.1, 3.11.2, 3.11.3 and 3.11.4.

M. Under ARTICLE 4 - SCOPE OF WORK, modify Section 4.2 CHANGES, by
deleting subsection 4.2.4.3 and substituting the following two new subsections:

“4.2.4.3 Upon receipt of a change order, that the Contractor does not agree
with any of the terms or conditions or the adjustments or non adjustments of
the contract price or contract time; the Contractor shall not execute or sign
the change order, but shall return the unsigned change order, along with a
written notification of the conditions or items that are in dispute.

4.2.4.4 If the Contractor signs or executes the change order, this constitutes
an agreement on the part of the Contractor with the terms and conditions of
the change order. A change order that is mutually agreed to and signed by
the parties of the contract constitutes a contract modification.”

N. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.2 CHANGES, by
adding the following three new subsections 4.2.5 through 4.2.7:

“4.2.5 Claim Notification - The Contractor shall file a notice of intent to claim for
a disputed change order within 30 calendar days after receipt of the written order.
Failure to file the protest within the time specified constitutes an agreement on
the part of the Contractor with the terms, conditions, amounts and adjustment or
non-adjustment to contract price or contract time set forth in the disputed change
order. The requirement for timely written notice shall be a condition precedent to
the assertion of a claim.

4.2.6 Proceeding with Directed Work - Upon receipt of a contract modification,
change order, or field order, the Contractor shall proceed with the directed
changes and instructions. The Contractor's right to make a claim for additional
compensation or an extension of time for completion is not affected by
proceeding with the changes and instructions described in a change order and
field order.

4.2.7 Pricing or Negotiating Costs Not Allowed - The Contractor's cost of
responding to requests for price or time adjustments is included in the contract
price. No additional compensation will be allowed unless authorized by the
Contracting Officer.”

O. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.3 Duty of Contractor to
Provide Proposal for Changes, by deleting subsection 4.3.4.

P. Under ARTICLE 4 - SCOPE OF WORK, modify section 4.4 PRICE
ADJUSTMENT, by deleting subsection 4.4.1 and substituting subsection 4.4.1
and adding a new subsection 4.4.2 and modify section 4.5 ALLOWANCES FOR
OVERHEAD AND PROFIT, by deleting subsections 4.5.1, 4.5.2 and 4.5.3 and
substituting subsections 4.5.1, 4.5.2 and 4.5.3 as follows:

“4.4 PRICE ADJUSTMENT HRS 103D-501

4.4.1 A fully executed change order or other document permitting billing for the
adjustment in price under any method listed in paragraphs (4.4.1.1) through
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(4.4.1.5) shall be issued within ten days after agreement on the price adjustment.
Any adjustment in the contract price pursuant to a change or claim in this
contract shall be made in one or more of the following ways:

4.4.1.1 By agreement to a fixed price adjustment before commencement of
the pertinent performance;

4.4.1.2 By unit prices specified in the contract or subsequently agreed upon
before commencement of the pertinent performance;

4.4.1.3 Whenever there is a variation in quantity for any work covered by any
line item in the schedule of costs submitted as required by Section 7.2
COMMENCEMENT REQUIREMENTS, by the Department at its discretion,
adjusting the lump sum price proportionately;

4.4.1.4 FORCE ACCOUNT METHOD. At the sole option of the Contracting
Officer, by the costs attributable to the event or situation covered by the
change, plus appropriate profit or fee, all as specified in Section 4.5
ALLOWANCES FOR OVERHEAD AND PROFIT and the force account
provision of Section 8.3 PAYMENT FOR ADDITIONAL WORK before
commencement of the pertinent performance;

4.4.1.5 In such other manner as the parties may mutually agree upon before
commencement of the pertinent performance; or

4.4.1.6 In the absence of an agreement between the two parties:

4.4.1.6.a For change orders with value not exceeding $50,000 by
documented actual costs of the work, allowing for overhead and profit as set
forth in Section 4.5 ALLOWANCES FOR OVERHEAD AND PROFIT. A
change order shall be issued within fifteen days of submission by the
contractor of proper documentation of completed force account work, whether
periodic (conforming to the applicable billing cycle) or final. The procurement
officer shall return any documentation that is defective to the contractor within
fifteen days after receipt, with a statement identifying the defect; or

4.4.1.6.b For change orders with value exceeding $50,000 by a unilateral
determination by the Contracting Officer of the reasonable and necessary
costs attributable to the event or situation covered by the change, plus
appropriate profit or fee, all as computed by the Contracting Officer in
accordance with applicable sections of Chapters 3-123 and 3-126 of the
Hawaii Administrative Rules, and Section 4.5 ALLOWANCES FOR
OVERHEAD AND PROFIT. When a unilateral determination has been made,
a unilateral change order shall be issued within ten days. Upon receipt of the
unilateral change order, if the contractor does not agree with any of the terms
or conditions, or the adjustment or nonadjustment of the contract time or
contract price, the contractor shall file a notice of intent to claim within thirty
days after the receipt of the written unilateral change order. Failure to file a
protest within the time specified shall constitute agreement on the part of the
contractor with the terms, conditions, amounts, and adjustment or
nonadjustment of the contract time or the contract price set forth in the
unilateral change order.
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4.4.2 Cost or Pricing Data - Contractor shall provide and certify cost or pricing
data for any price adjustment to a contract involving aggregate increases and
decreases in costs plus applicable profits expected to exceed $100,000. The
certified cost or pricing data shall be subject to the provisions of HAR chapter 3-
122, subchapter 15.

4.5 ALLOWANCES FOR OVERHEAD AND PROFIT HRS103D-501

4.5.1 In determining the cost or credit to the Department resulting from a
change, the allowances for all overhead, including, extended overhead resulting
from adjustments to contract time (including home office, branch office and field
overhead, and related delay impact costs) and profit combined, shall not exceed
the percentages set forth below:

4.5.1.1 For the Contractor, for any work performed by its own labor forces,
twenty percent (20%) of the direct cost;

4.5.1.2 For each subcontractor involved, for any work performed by its own
forces, twenty percent (20%) of the direct cost;

4.5.1.3 For the Contractor or any subcontractor, for work performed by their
subcontractors, ten percent (10%) of the amount due the performing
subcontractor.

4.5.2 Not more than three markup allowance line item additions not exceeding
the maximum percentage shown above will be allowed for profit and overhead,
regardless of the number of tier subcontractors.

4.5.3 The allowance percentages will be applied to all credits and to the net
increase of direct costs where work is added and deleted by the changes.”

Q. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.4 SHOP
DRAWINGS AND OTHER SUBMITTALS, by deleting subsection 5.4.14 and
5.4.15 and substitute the following new subsections:

“5.4.1.4 Descriptive Sheets and Other Submittals - When a submittal is
required by the contract, the Contractor shall submit to the Contracting Officer
eight (8) complete sets of descriptive sheets such as shop drawings,
brochures, catalogs, illustrations, calculation, material safety data sheets
(MSDS), certificates, reports, warranty, etc., which will completely describe
the material, product, equipment, furniture or appliance to be used in the
project as shown in the drawings and specifications and how it will be
integrated into adjoining construction. When submittals are specified to be
submitted under Web Based Construction Management System, the number
of complete sets will be as specified or as directed by the Contracting Officer.
Prior to the submittal, the Contractor shall review and check all submittal
sheets for conformity to the contract requirements and indicate such
conformity by marking or stamping and signing each sheet. Where
descriptive sheets include materials, systems, options, accessories, etc. that
do not apply to this contract, non-relevant items shall be crossed out so that
all remaining information will be considered applicable to this contract. It is
the responsibility of the Contractor to submit descriptive sheets for review and
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acceptance by the Contracting Officer as required at the earliest possible
date after the date of award in order to meet the Contract Duration. Delays
caused by the failure of the Contractor to submit descriptive sheets as
required will not be considered as justification for contract time extension.

5.4.1.5 Material Samples and Color Samples - When material and color
sample submittals are required by the contract, the Contractor shall submit to
the Contracting Officer no less than three (3) samples conforming to Section
6.6 MATERIAL SAMPLES. One sample will be retained by the Consultant,
one sample will be retained by the State, and the remaining sample(s) will be
returned to the Contractor. Prior to the material and color submittal, the
Contractor shall review and check all samples for conformity to the contract
requirements and indicate such conformity by marking or stamping and
signing each sample. It is the responsibility of the Contractor to submit
samples for review and acceptance by the Contracting Officer as required at
the earliest possible date after the date of award in order to meet the Contract
Duration. Delays caused by the failure of the Contractor to submit material
and color samples as required will not be considered as justification for
contract time extension.

5.4.1.6 Unless the technical sections (Divisions 2 - 16) specifically require
the Contractor furnish a greater quantity of shop drawings and other
submittals, the Contractor shall furnish the quantities required by this
section.”

R. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.8
COOPERATION BETWEEN THE CONTRACTOR AND THE DEPARTMENT, by
deleting the subsection 5.8.1 and substitute the following new subsection 5.8.1:

“5.8.1 Furnishing Drawings and Specifications - DAGS will not furnish hard
copies of contract plans and specifications to Contractors. Contractors who
receive award for projects shall download the files of drawings and specifications
from the DAGS website:
http://www.hawaii.gov/pwd/pwd_db/construction_bids/view_db_previous, and
make their own hard copies. Contractor shall have and maintain at least one
hard copy of the Contract Drawings and Specifications on the work site, at all
times.”

S. Under ARTICLE 5 - CONTROL OF THE WORK, modify section 5.12
SUBCONTRACTS, by deleting the subsection 5.12 and related paragraphs and
substitute the following new subsection 5.12 and related paragraphs:

“5.12 SUBCONTRACTS - Nothing contained in the contract documents shall
create a contractual relationship between the State and any subcontractor. The
contractor may subcontract a portion of the work but the contractor shall remain
responsible for the work that is subcontracted.

5.12.1 Replacing Subcontractors - Contractors may enter into subcontracts
only with subcontractors listed in the offer form. The contractor will be allowed to
replace a listed subcontractor if the subcontractor:
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5.12.1.1 Fails, refuses or is unable to enter into a subcontract consistent with
the terms and conditions of the subcontractor’s offer presented to the
contractor; or

5.12.1.2 Becomes insolvent; or

5.12.1.3 Has any license or certification necessary for performance of the
work suspended or revoked; or

5.12.1.4 Has defaulted or has otherwise breached the subcontract in
connection with the subcontracted work; or

5.12.1.5 Agrees to be substituted by providing a written release; or

5.12.1.6 Is unable or refuses to comply with other requirements of law
applicable to contractors, subcontractors, and public works projects.

5.12.2 Notice of Replacing Subcontractor - The Contractor shall provide a
written notice to the Contracting Officer when it replaces a subcontractor,
including in the notice, the reasons for replacement. The Contractor agrees to
defend, hold harmless, and indemnify the State against all claims, liabilities, or
damages whatsoever, including attorney’s fees, arising out of or related to the
replacement of a subcontractor.

5.12.3 Adding Subcontractors - The Contractor may enter into a subcontract
with a subcontractor that is not listed in the offer form only after this contract
becomes enforceable.

5.12.4 Subcontracting - Contractor shall perform with its own organization,
work amounting to not less than twenty (20%) of the total contract cost, exclusive
of costs for materials and equipment the Contractor purchases for installation by
its subcontractors, except that any items designated by the State in the contract
as “specialty items” may be performed by a subcontract and the cost of any such
specialty items so performed by the subcontract may be deducted from the total
contract cost before computing the amount of work required to be performed by
the Contractor with its own organization.”

T. Under ARTICLE 6 - CONTROL OF MATERIALS AND EQUIPMENT, Modify
Section 6.3 SUBSTITUTION OF MATERIALS AND EQUIPMENT AFTER BID
OPENINGS, by renaming section 6.3 SUBSTITUTION AFTER CONTRACT
AWARD and by deleting subsections 6.3.1 through 6.3.3 and related paragraphs,
and substitute the following two new subsections 6.3.1 and 6.3.2 and related
paragraphs:

“6.3.1 Materials, equipment, articles and systems noted on the drawings and
specifications, establish a standard of quality, function, performance or design
requirements and shall not be interpreted to limit competition. Should trade
names, makes, catalog numbers or brand names be specified, the contractor
shall infer that these items indicate the quality, style, appearance or performance
of the material, equipment, article, or systems to be used in the project. The
contractor is responsible to use materials, equipment, articles or systems that
meet the project requirements. Unless specifically provided otherwise in the
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contract documents, the contractor may, at its option, use any material,
equipment, article or system that, in the judgment of the Contracting Officer, is
equal to that required by the contract documents.

6.3.1.1 If after installing a material, equipment, article or system a variance is
discovered, the contractor shall immediately replace the material, equipment,
article or system with one that meets the requirements of the contract
documents.

6.3.2 Substitution After Contract Award - Subject to the Contracting Officer’s
determination; material, equipment, article or system with a variant feature(s)
may be allowed as a substitution, provided it is in the State’s best interest. The
State may deny a substitution; and if a substitution is denied, the contractor is not
entitled to any additional compensation or time extension.

6.3.2.1 The Contractor shall include with the submittal, a notification that
identifies all deviations or variances from the contract documents. The notice
shall be in a written form separate from the submittal. The variances shall be
clearly shown on the shop drawing, descriptive sheet, and material sample or
color sample; and the Contractor shall certify that the substitution has no
other variant features. Failures to identify the variances are grounds to reject
the related work or materials, notwithstanding that the Contracting Officer
accepted the submittal. If the variances are not acceptable to the Contracting
Officer, the contractor will be required to furnish the item as specified on the
contract documents at no additional cost or time.

6.3.2.2 Acceptance of a variance shall not justify a contract price or time
adjustment unless the Contractor requests an adjustment at the time of
submittal and the adjustments are explicitly agreed to in writing by the
Contracting Officer. Any request shall include price details and proposed
scheduling modifications. Acceptance of a variance is subject to all contract
terms, and is without prejudice to all rights under the surety bond.

6.3.2.3 The Contractor can recommend improvements to the project, for
materials, equipment, articles, or systems by means of a substitution request,
even if the improvements are at an additional cost. The Contracting Officer
shall make the final determination to accept or reject theContractor’s
proposed improvements. If the proposed material, equipment, article or
system cost less than the specified item, the Department will require a
sharing of cost similar to value engineering be implemented. State reserves
its right to deny a substitution; and if a substitution is denied, the contractor is
not entitled to additional compensation or time extension.”

U. Under Article 7 - PROSECUTION AND PROGRESS, modify section 7.2
SCHEDULE OF PRICES by deleting paragraph 7.2.4.1 and substitute the
following paragraph 7.2.4.1:

“7.2.4.1. The Contractor shall estimate at the close of each month the
percentage of work completed under each of the various construction
items during such month and submit the Monthly Payment Application
to the Contracting Officer for review and approval. The Contractor shall
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be paid the approved percentage of the price established for each item
less the retention provided in Section 8.4 PROGRESS PAYMENTS.”

V. Under Article 7 - PROSECUTION AND PROGRESS, add the following
paragraph 7.2.4A:

“7.2.4A Subcontracts. Upon award of a contract and prior to starting any
construction work, the Contractor shall submit to the Contracting Officer a
list of all subcontractors and the actual subcontracted dollar amount for
each of its subcontractors regardless of the amount of the subcontract.
See section 7.39 – Employment of State Residents Requirements.”

W. Under ARTICLE 7 – PROSECUTION AND PROGRESS, modify section 7.2.5
PROOF OF INSURANCE COVERAGE, by deleting subsection 7.2.5 and
substitute the following:

“7.2.5 Proof of Insurance Coverage - Certificate of Insurance or other
documentary evidence satisfactory to the Contracting Officer that the Contractor
has in place all insurance coverage required by the contract. The Certificate of
Insurance shall contain wording which identifies the Project number and Project
title for which the certificate of insurance is issued. Refer to Section 7.3
INSURANCE REQUIREMENTS.”

X. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.7
PREVAILING WAGES, by deleting subsection 7.7.4.

Y. Under Article 7 – PROSECUTION AND PROGRESS, add the following section
7.9A – APPRENTICESHIP AGREEMENT CERTIFICATION

“7.9A APPRENTICESHIP AGREEMENT CERTIFICATION (HRS §103-55.6)

7.9A.1 For the duration of a contract awarded and executed utilizing the
apprenticeship agreement preference the Contractor shall certify, for each month
that work is being conducted on the project, that it continues to be a participant in
the relevant registered apprenticeship program for each trade it employs.

7.9A.2 Monthly certification shall be made by completing the Monthly Report of
Contractor’s Participation - Form 2 made available by the State Department of
Labor and Industrial Relations, the original to be signed by the respective
apprenticeship program sponsors authorized official, and submitted by the
Contractor to the Engineer with its monthly payment requests. The Monthly
Report of Contractor’s Participation - Form 2 available on the DLIR website at:
http://labor.hawaii.gov/wdd/files/2012/12/Form-2-Monthly-Report-of-Contractors-
Participation.pdf.

7.9A.3 Should the Contractor fail or refuse to submit its Monthly Report of
Contractor’s Participation – Form 2, or at any time during the duration of the
contract, cease to be a party to a registered apprenticeship agreement for any of
the apprenticeable trades the Contractor employs, or will employ, the Contractor
will be subject to the following sanctions:
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7.9A.3.1 Withholding of the requested payment until all of the required
Monthly report of Contractor’s Participation – Form 2s are properly completed
and submitted.

7.9A.3.2 Temporary or permanent cessation of work on the project, without
recourse to breach of contract claims by the Contractor; provided the
Department shall be entitled to restitution for nonperformance or liquidated
damages claims; or

7.9A.3.3 Proceedings to debar or suspend pursuant to HRS §103D-702.

7.9A.4 If events such as “acts of God,” acts of a public enemy, acts of the State
or any other governmental body in its sovereign or contractual capacity, fires,
floods, epidemics, freight embargoes, unusually severe weather, or strikes or
other labor disputes prevent the Contractor from submitting the Monthly Report of
Contractor’s Participation – Form 2, the Contractor shall not be penalized as
provided herein, provided the Contractor completely and expeditiously complies
with the certification process when the event is over.”

Z. Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.10
OVERTIME AND NIGHT WORK, by deleting subsection 7.10.2 and substitute
the following:

“7.10.2 Contractor shall notify the Contracting Officer two working days prior to
doing overtime and night work, to insure proper inspection will be available. The
notification shall address the specific work to be done. A notification is not
required when overtime work and night work are included as normal working
hours in the contract and in the contractor’s construction schedule.”

AA.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.11 -
OVERTIME AND NIGHT PAYMENT FOR STATE INSPECTION SERVICES, by
adding new subsection 7.11.1 and renumbering the existing subsections 7.11.1,
7.11.1.1, 7.11.1.2, 7.11.1.3 and 7.11.2 to read 7.11.2, 7.11.2.1, 7.11.2.2, 7.11.2.3
and 7.11.3 respectively. Change subsection reference number (7.11.1) in
subsection 7.11.3 - Payment for Inspection Services to read 7.11.2:

“7.11.1 The Department is responsible for overtime or night time payments for
Department’s inspection services, including Department’s Inspector, State staff
personnel and the Department’s Consultant(s) engaged on the project, when
overtime and night work are included as normal working hours in the contract
and in the contractor’s construction schedule.”

BB.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.25 -
DISPUTES AND CLAIMS, by deleting subsection 7.25.10 and paragraph
7.25.10.1 and substitute the following:

“7.25.10 Decision on Claim or Appeal - The Contracting Officer shall decide all
controversies between the State and the Contractor which arise under, or are by
virtue of, this contract and which are not resolved by mutual agreement. The
decision of the Contracting Officer on the claim shall be final and conclusive,
unless fraudulent or unless the contractor delivers to the Comptroller a written
appeal of the Contracting Officer’s decision no later than 30 days after the date of
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the Contracting Officer’s decision. The Comptroller’s decision shall be final and
conclusive, unless fraudulent or unless the Contractor brings an action seeking
judicial review of the Comptroller’s decision in an appropriate circuit court of this
State within six months from the date of the Comptroller’s decision.

7.25.10.1 If the contractor delivers a written request for a final decision
concerning the controversy, the Comptroller shall issue a final decision within
90 days after receipt of such a request; provided that if the Comptroller does
not issue a written decision within 90 days, or within such longer period as
may be agreed upon by the parties, then the contractor may proceed as if an
adverse decision had been received. Both parties to this contract agree that
the period of up to 30 days to appeal the Contracting Officer’s decision to the
Comptroller shall not be included in the 90 day period to issue a final
decision.”

CC.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.25 -
DISPUTES AND CLAIMS, by deleting subsection 7.25.13 Waiver of Attorney’s
Fees.

DD.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.31 -
SUBSTANTIAL COMPLETION, AND FINAL INSPECTION, by deleting
paragraph 7.31.2.1 and substitute the following:

“7.31.2.1 The Contracting Officer shall confirm the list of deficiencies noted
by the contractor’s punchlist(s) and will notify the contractor of any other
deficiencies that must be corrected.”

EE.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.32 -
PROJECT ACCEPTANCE DATE, by adding new paragraph 7.32.4.1 as follows:

“7.32.4.1 Punchlist corrective work shall be completed prior to Contract
Completion Date, or extension thereof.”

FF.Under ARTICLE 7 - PROSECUTION AND PROGRESS, modify section 7.32 -
PROJECT ACCEPTANCE DATE, by deleting subsection 7.32.7 and substitute
the following:

“7.32.7 If the contractor fails to correct the deficiencies within the time
established in paragraph 7.32.4.1, the Contracting Officer shall assess liquidated
damages as required by section 7.26 - FAILURE TO COMPLETE THE WORK
ON TIME.”

GG.Under ARTICLE 7 - PROSECUTION AND PROGRESS, add new section 7.39
as follows:

“7.39 EMPLOYMENT OF STATE RESIDENTS REQUIREMENTS HRS 103B

7.39.1 A Contractor awarded a contract shall ensure that Hawaii residents
comprise not less than 80% of the workforce employed to perform the contract.
The 80% requirement shall be determined by dividing the total number of hours
worked on the contract by Hawaii residents, by the total number of hours worked
on the contract by all employees of the contractor in the performance of the
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contract. The hours worked by any subcontractor of the Contractor shall count
towards the calculation for purposes of this section. The hours worked by
employees within shortage trades, as determined by the Department of Labor
and Industrial Relations (DLIR), shall not be included in the calculation for this
section.

7.39.2 The requirements of this section shall apply to any subcontract of $50,000
or more in connection with the Contractor, that is, such subcontractors must also
ensure that Hawaii residents comprise not less than 80% of the subcontractor’s
workforce used to perform the subcontract. See also, section 7.2 -
Commencement Requirements.

7.39.3 The Contractor, and any subcontractor whose subcontract is $50,000 or
more, shall comply with the requirements of this section.

7.39.3.1 Certification of compliance shall be made in writing under oath by
an officer of the Contractor and applicable subcontractors and submitted with
the final payment request.

7.39.3.2 The certification of compliance shall be made under oath by an
officer of the company by completing a Certification of Compliance for
Employment of State Residents form and executing the Certificate before a
licensed notary public. See attached form at the end of Section 00700 –
General Conditions.

7.39.3.3 In addition to the certification of compliance as indicated above, the
Contractor and any subcontractors shall maintain records such as certified
payrolls for laborers and mechanics who performed work at the site and
timesheets for all other employees who performed work on the project.
These records shall include the names, addresses and number of hours
worked on the project by all employees of the Contractor and subcontractors
who performed work on the project to validate compliance with this section.
The Contractor and Subcontractors shall maintain, retain, and provide access
to these records in accordance with Section 7.38 – RECORDS
MAINTENANCE, RETENTION AND ACCESS, except that these provisions
shall apply to all contracts, regardless of the value of the contract.

7.39.4 A Contractor or applicable subcontractor who fails to comply with this
section shall be subject to any of the following sanctions:

7.39.4.1 With respect to the General Contactor, withholding of payment on
the contract until the Contractor or its subcontractor complies with this
section; or

7.39.4.2 Proceedings for debarment or suspension of the Contractor or
subcontractor under Hawaii Revised Statues §103D-702.

7.39.5 Conflict with Federal Law - This section shall not apply if the
application of this section is in conflict with any federal law, or if the application of
this section will disqualify the State from receiving Federal funds or aid. See
Section 00800 - Special Conditionsto determine if this section does not apply.”
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HH.Under ARTICLE 8 – MEASUREMENT AND PAYMENT, Section 8.3
PAYMENT FOR ADDITIONAL WORK, modify clause 8.3.4.5(h) by changing the
replacement value from ‘five hundred dollars ($500)’ to read “$1,000.”

II.Under ARTICLE 8 - MEASUREMENT AND PAYMENT, Modify section 8.3
PAYMENT FOR ADDITIONAL WORK, by deleting subsection 8.3.1 and
substitute the following new subsections and paragraph:

“8.3.1 Payment for Changed Conditions - A contract modification or change
order complying with section 4.4 PRICE ADJUSTMENT and section 4.5
ALLOWANCES FOR OVERHEAD AND PROFIT shall be issued for all changes
that are directed under Section 4.2 CHANGES. No payment for any change
including work performed under the force account provisions will be made until a
change order is issued or contract modification is executed.

8.3.1.1 At the completion of the force account work or at an intermediate
interval approved by the Contracting Officer, the contractor shall submit its
force account cost proposal, including; approved daily force account records
with any attached invoices or receipt, to the Department for processing a
contract modification or change order.”

JJ. Under Article 8 - MEASUREMENT AND PAYMENT, modify section 8.4
PROGRESS AND/OR PARTIAL PAYMENTS, by deleting section and related
subsections 8.4.1 thru 8.4.4.4 and substitute the following new section 8.4 and
related subsections 8.4.1 thru 8.4.4.4:

“8.4 PROGRESS PAYMENTS

8.4.1 Progress Payments - The Contractor will be allowed progress
payments on a monthly basis upon preparing the Monthly Payment
Application forms and submitting them to the Contracting Officer. The
monthly payment shall be based on the items of work satisfactorily
completed and the value thereof at unit prices and/or lump sum prices set
forth in the contract as determined by the Contracting Officer and will be
subject to compliance with Section 7.9 PAYROLLS AND PAYROLL
RECORDS.

8.4.2 In the event the Contractor or any Subcontractor fails to submit
certified copies of payrolls in accordance with the requirements of
Section 7.9 PAYROLLS AND PAYROLL RECORDS, the Contracting
Officer may retain the amount due for items of work for which payroll
affidavits have not been submitted on a timely basis notwithstanding
satisfactory completion of the work until such records have been duly
submitted. The Contractor shall not be due any interest payment for any
amount thus withheld.

8.4.3 Payment for Materials - The Contractor will also be allowed
payments of the manufacturer’s, supplier’s, distributor’s or fabricator’s
invoice cost of accepted materials to be incorporated in the work on the
following conditions:
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8.4.3.1 The materials are delivered and properly stored at the site of
Work; or

8.4.3.2 For special items of materials accepted by the Contracting
Officer, the materials are delivered to the Contractor or
subcontractor(s) and properly stored in an acceptable location within a
reasonable distance to the site of Work.

8.4.4 Payments shall be made only if the Contracting Officer finds that:

8.4.4.1 The Contractor has submitted bills of sale for the materials or
otherwise demonstrates clear title to such materials.

8.4.4.2 The materials are insured for their full replacement value to
the benefit of the Department against theft, fire, damages incurred in
transportation to the site, and other hazards.

8.4.4.3 The materials are not subject to deterioration.

8.4.4.4 In case of materials stored off the project site, the materials
are not commingled with other materials not to be incorporated into
the project.”

KK.Under ARTICLE 8 - MEASUREMENT AND PAYMENT, Modify section 8.5
PROMPT PAYMENT, by deleting section 8.5 and related subsections 8.5.1 thru
8.5.6 and substitute the following new section 8.5 and related subsections 8.5.1
thru 8.5.9:

“8.5.1 Any money paid to a Contractor for work performed by a subcontractor
shall be disbursed to such subcontractor within ten (10) days after receipt of the
money in accordance with the terms of the subcontract; provided that the
subcontractor has met all the terms and conditions of the subcontract and there
are no bona fide disputes on which the Contracting Officer has withheld payment.

8.5.2 Upon final payment to the Contractor, full payment to all subcontractors
shall be made within ten (10) days after receipt of the money, provided there are
no bona fide disputes over the subcontractor’s performance under the
subcontract.

8.5.3 All sums retained or withheld from a subcontractor and otherwise due to
the subcontractor for satisfactory performance under the subcontract shall be
paid by the contracting officer to the contractor and subsequently, upon receipt
from the contracting officer, by the contractor to the subcontractor within the
applicable time periods specified in subsection 8.5.2 and section 103-10 HRS:

8.5.3.1 Where a subcontractor has provided evidence to the contractor of
satisfactorily completing all work under their subcontract and has provided a
properly documented final payment request as described in subsection
(8.5.5) of this section, and:

8.5.3.1.a Has provided to the contractor an acceptable performance and
payment bond for the project executed by a surety company authorized to do
business in the State, as provided in section 8.6 RETAINAGE; or
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8.5.3.1.b The following has occurred:

8.5.3.1.b.1 A period of ninety days after the day on which the last of the labor
was done or performed and the last of the material was furnished or supplied
has elapsed without written notice of a claim given to contractor and the
surety, as provided for in section 103D-324 HRS; and

8.5.3.1.b.2 The subcontractor has provided to the contractor:

8.5.3.1.b.2.1 An acceptable release of retainage bond, executed by a surety
company authorized to do business in the State, in an amount of not more
than two times the amount being retained or withheld by the contractor;

8.5.3.1.b.2.2 Any other bond acceptable to the contractor; or

8.5.3.1.b.2.3 Any other form of mutually acceptable collateral.

8.5.4 If the contracting officer or the contractor fails to pay in accordance with
this section, a penalty of one and one-half per cent per month shall be imposed
upon the outstanding amounts due that were not timely paid by the responsible
party. The penalty may be withheld from future payment due to the contractor, if
the contractor was the responsible party. If a contractor has violated subsection
8.5.2 three or more times within two years of the first violation, the contractor
shall be referred by the contracting officer to the contractor license board for
action under section 444-17(14) HRS.

8.5.5 Final Payment Request. A properly documented final payment request
from a subcontractor, as required by subsection 8.5.3, shall include:

8.5.5.1 Substantiation of the amounts requested;

8.5.5.2 A certification by the subcontractor, to the best of the subcontractor's
knowledge and belief, that:

8.5.5.2.a The amounts requested are only for performance in accordance
with the specifications, terms, and conditions of the subcontract;

8.5.5.2.b The subcontractor has made payments due to its subcontractors
and suppliers from previous payments received under the subcontract and
will make timely payments from the proceeds of the payment covered by the
certification, in accordance with their subcontract agreements and the
requirements of this section; and

8.5.5.2.c The payment request does not include any amounts that the
subcontractor intends to withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of their subcontract; and

8.5.5.2.d The submission of documentation confirming that all other terms
and conditions required under the subcontract agreement have been fully
satisfied.
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8.5.6 The contracting officer shall return any final payment request that is
defective to the contractor within seven days after receipt, with a statement
identifying the defect.

8.5.7 A payment request made by a contractor to the Contracting Officer that
includes a request for sums that were withheld or retained from a subcontractor
and are due to a subcontractor may not be approved under subsection 8.5.3
unless the payment request includes:

8.5.7.1 Substantiation of the amounts requested; and

8.5.7.2 A certification by the contractor, to the best of the contractor's
knowledge and belief, that:

8.5.7.2.a The amounts requested are only for performance in accordance
with the specifications, terms, and conditions of the contract;

8.5.7.2.b The subcontractor has made payments due to its subcontractors
and suppliers from previous payments received under the contract and will
make timely payments from the proceeds of the payment covered by the
certification, in accordance with their subcontract agreements and the
requirements of this section; and

8.5.7.2.c The payment request does not include any amounts that the
contractor intends to withhold or retain from a subcontractor or supplier in
accordance with the terms and conditions of their subcontract.

8.5.8 This section shall not be construed to impair the right of a contractor or a
subcontractor at any tier to negotiate and to include in their respective
subcontracts provisions that provide for additional terms and conditions that are
requested to be met before the subcontractor shall be entitled to receive final
payment under subsection 8.5.3 of this section; provided that any such payments
withheld shall be withheld by the contracting officer.”

LL. Under ARTICLE 8 - MEASUREMENT AND PAYMENT, modify section 8.6
RETAINAGE, by deleting section 8.6 and related subsections 8.6.1 thru 8.6.3
and substituting the following new section 8.6 and related subsections:

“8.6 RETAINAGE - The Department will retain a portion of the amount due
under the contract to the contractor, to ensure the proper performance of the
contract.

8.6.1 The sum withheld by the Department from the contractor shall not exceed
five per cent of the total amount due the contractor and that after fifty per cent of
the contract is completed and progress is satisfactory, no additional sum shall be
withheld; provided further that if progress is not satisfactory, the contracting
officer may continue to withhold as retainage, sums not exceeding five per cent
of the amount due the contractor

8.6.2 The retainage shall not include sums deducted as liquidated damages
from moneys due or that may become due the contractor under the contract.
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8.6.3 General Obligation Bonds - The contractor may withdraw retainage monies
in whole or in part by providing a general obligation bond of the State or its
political subdivisions suitable to the Department. The contractor shall endorse
over to the Department and deposit with the Department any general obligation
bond suitable to the Department, but in no case with a face value less than the
value established by law, of the amount to be withdrawn. The Department may
sell the bond and use the proceeds in the same way as it may use monies
directly retained from progress payments or the final payment.

8.6.4 Any retainage provided for in this section or requested to be withheld by
the contractor shall be held by the contracting officer.

8.6.5 A dispute between a contractor and subcontractor of any tier shall not
constitute a dispute to which the State or any county is a party, and there is no
right of action against the State or any county. The State and a county may not
be interpleaded in any judicial or administrative proceeding involving such a
dispute.

8.6.6 The retention amount withheld by the contractor from its subcontractor
shall be not more than the same percentage of retainage as that of the contractor
(also applies to subcontractors who subcontract work to other subcontractors)
where a subcontractor has provided evidence to the contractor of:

8.6.6.1 A valid performance and a payment bond for the project that is
acceptable to the contractor and executed by a surety company authorized to
do business in this State;

8.6.6.2 Any other bond acceptable to the contractor; or

8.6.6.3 Any other form of collateral acceptable to the contractor.

8.6.7 A written notice of any withholding shall be issued to a subcontractor, with
a copy to the procurement officer, specifying the following:

8.6.7.1 The amount to be withheld;

8.6.7.2 The specific causes for the withholding under the terms of the
subcontract; and

8.6.7.3 The remedial actions to be taken by the subcontractor to receive
payment of the amounts withheld.

8.6.8 The provisions of this section shall not be construed to require payment to
subcontractors of retainage released to a contractor pursuant to an agreement
entered into with the contracting officer meeting the requirements of subsection
8.6.3.”

MM.Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.7
WARRANTY OF CLEAR TITLE, by deleting section and substitute the following
new section 8.7:

“8.7 WARRANTY OF CLEAR TITLE - The Contractor warrants and
guarantees that all work and materials covered by progress payments made
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thereon shall be free and clear of all liens, claims, security interests or
encumbrances, and shall become the sole property of the Department. This
provision shall not, however, be construed as an acceptance of the work nor
shall it be construed as relieving the Contractor from the sole responsibility
for all materials and work upon which payments have been made or the
restoration of any damaged work, or as waiving the right of the Department to
require the fulfillment of all the items of the contract.”

NN.Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.8 –
FINAL PAYMENT, by deleting subsection 8.8.1 and substitute the
following new subsection 8.8.1:

8.8.1 Upon final settlement, the final payment amount, less all previous
payments and less any sums that may have been deducted in accordance with
the provisions of the contract, will be paid to the contractor, provided the
contractor has submitted the following documents with the request for final
payment: a) a current “Certificate of Vendor Compliance” issued by the Hawaii
Compliance Express (HCE); and b) an originally notarized Certificate of
Compliance for Employment of State Residents signed under oath by an officer
of the Contractor and applicable subcontractors pursuant to chapter 103B HRS.
The Certificate of Vendor Compliance is used to certify the Contractor’s
compliance with: a) Section 103D-328, HRS (for all contracts $25,000 or more)
which requires a current tax clearance certificate issued by the Hawaii State
Department of Taxation and the Internal Revenue Service; b) Chapters 383, 386,
392, and 393, HRS; and c) Subsection 103D-310(c), HRS. The State reserves
the right to verify that compliance is current prior to the issuance of final payment.
Contractors are advised that non-compliance status will result in final payment
being withheld until compliance is attained.

OO.Under Article 8 – MEASUREMENT AND PAYMENT, modify section 8.9 –
CLAIMS ARISING OUT OF PAYMENT FOR REQUIRED WORK, by
deleting section and substitute the following new section 8.9:

“8.9 CLAIMS ARISING OUT OF PAYMENT FOR REQUIRED WORK -
If the Contractor disputes any determination made by the Contracting
Officer regarding the amount of work satisfactorily completed, or the value
thereof, or the manner in which payment therefore is made or calculated,
it shall notify the Contracting Officer in writing of the specific facts
supporting the Contractor’s position. Such notice shall be delivered to the
Contracting Officer no later than thirty (30) days after the Contractor has
been tendered payment for the subject work, or, if no payment has been
tendered, not later than fifty (50) days after it has submitted the Monthly
Payment Application required under Section 8.4 PROGRESS
PAYMENTS herein to the Contracting Officer for the work that is the
subject of the dispute. The delivery of the written notice cannot be waived
and shall be a condition precedent to the filing of the claim. No claim for
additional compensation for extra work or change work shall be allowed
under this provision, unless the notice requirements of Article 4 SCOPE
OF WORK have been followed. Acceptance of partial payment of a
Monthly Payment Application amount shall not be deemed a waiver of the
right to make a claim described herein provided the notice provisions are
followed. The existence of or filing of a payment claim herein shall not
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relieve the Contractor of its duty to continue with the performance of the
contract in full compliance with the directions of the Contracting Officer.
Any notice of claim disputing the final payment made pursuant to Section
8.8 FINAL PAYMENT must be submitted in writing not later than thirty
(30) days after final payment that is identified as such has been tendered
to the Contractor.”

PP. Add the attached Certification of Compliance for Employment of State Residents
form to the Appendix.

PART 2 - PRODUCTS (Not Used)

PART 3 - EXECUTION (Not Used)
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Attachment 1

END OF SECTION


