WITNESSED

L. Kaneshiro

1151 Punchbowl Street, #422 Honolulu, HI, 96813

TABULATION OF BIDS

PROJECT: DEPARTMENT OF DEFENSE

KAUNAKAKAI ARMORY, ACCESSIBLITY IMPROVEMENTS

D.A.G.S JOB NO.: 2 5-14-7422

BID OPENING: 8/8/2013

NO. OF ADDENDA: 0

ESTIMATED COST: \$ 350,000.00

BIDDER	BOND	LUMP SUM BID		
BCP Construction & HI, Tuc	BB	172,041		
Diede anstruction, Lic	BB	231,000		
Site Engineering, the	BB	154,800		
central construction Inc.	BB	404,800		
Maui Master Builders	BB	146,962		
F&H construction	BB	140,000		
	,			
· .	-			
			<u> </u>	
	_			

STATE OF HAWAII

DEPARTMENT OF ACCOUNTING AND GENERAL SERVICES

HONOLULU, HAWAII

October 10, 2013

NOTICE OF CANCELLATION

DAGS JOB NO. 25-14-7422

DEPARTMENT OF DEFENSE
KAUNAKAKAI ARMORY
ACCESSIBILITY IMPROVEMENTS

The subject project is hereby cancelled by the Department of Defense because funding is no longer available for this project.

DEAN H. SEK

COMPTROLLER

efr. / lato

State of Hawaii